
PUBLIC NOTICE 
Construction Manager at Risk Contract 

Maricopa County Regional Development Services Agency Building 
Project No. 3324-09-414 

Contract No. FMD-09-013 
 

Maricopa County is soliciting Statements of Qualifications from qualified firms to provide design phase 
assistance and complete construction and related services as the Construction Manager at Risk for the 
Regional Development Services Agency Building, located at the Southeast corner of 7th Avenue and Jefferson 
Street in Phoenix, Arizona.  If your firm is interested in being considered for this project please request the 
Construction Manager at Risk Request for Qualifications for the Regional Development Services Agency 
Building from Lynda Cull, Article 5 Procurement Officer, Maricopa County Facilities Management 
Department, 401 West Jefferson Street, Phoenix, Arizona 85003, or email lynda.cull@fm.maricopa.gov. 
 
Statements of Qualifications in the prescribed format must be addressed to Lynda Cull, Article 5 Procurement 
Officer, Maricopa County Facilities Management Department, and shall be received by Maricopa County at 
the foregoing address no later than 10:00 a.m. (local time) on November 5, 2008.  
 
The project will include a new 200,000 gross square foot, multi-story, office building which will house the 
Regional Development Services Agency departments of Air Quality, Environmental Services, and Planning 
and Development.  The project will also include an integrated parking structure which will park 
approximately 650-700 vehicles.  The project is targeted for LEED certification at a minimum.  The project is 
located at the Southeast corner of 7th Avenue and Jefferson Street in downtown Phoenix, Arizona. The entire 
project site is located between 5th Avenue and 7th Avenue in the East-West direction and between Jackson 
Street and Jefferson Street in the North-South direction.  Sixth Avenue and Madison Avenue have been 
previously abandoned and relocation of existing utilities will be required.  The entire project site will require 
site planning to accommodate future phases. The estimated construction budget is $54-59M. 
 
The Construction Manager at Risk (CMR) will provide pre-construction management services during the 
design phase of the project and serve as the general contractor during construction of the project.  
Construction Management at Risk begins with the firm/team in an agency support role for pre-construction 
services. It is anticipated that the Architectural firm will be selected prior to the selection of the CMR firm.  
At some point prior to construction, the CMR will assume the risk of delivering the project through a 
guaranteed maximum price contract. 
 
The selected CMR firm may be assigned to work as a team with the selected program manager, Jones Lang 
LaSalle, to deliver this project. The CMR will be responsible for construction means and methods and will be 
required to solicit bids from pre-qualified subcontractors to perform the work.  The CMR may also compete to 
self-perform limited amounts of work.  

 
It is Maricopa County’s policy to provide small businesses the opportunity to participate in the County’s 
solicitation process and to be considered to fulfill the requirements for various commodities and services. 
Maricopa County’s small business enterprise policy can be found on the Materials Management website at 
http://www.maricopa.gov/materials/help/sbe.asp.   
 

************************************************************ 
PUBLISH ARIZONA BUSINESS GAZETTE:   10/9/08 AND 10/16/08 
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